DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/09/09
PAGE : 001 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING PROJECT STATEWIDE
CALL ORDER : 001 CONTRACT ID : 29-083-04.01 COUNTIES : STATEWIDE
LETTING DATE : 02/10/09 DISTRICT : M8
STATE/FEDERAL AID NO: CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : 29-083-04

GENERAL DESCRIPTION:

THIS CONTRACT PROVIDES FOR THE RE-LENSING AND THE
REPLACEMENT OF DAMAGED CASTINGS OF RAISED PAVEMENT MARKERS
ON SELECTED LOCATIONS THROUGH OUT THE STATE OF DELAWARE.

THE CONTRACTOR SHALL FURNISH THE RAISED PAVEMENT MARKER
CASTINGS, LENSES, EPOXY ADHESIVE, TRAFFIC CONTROL; AND ALL
LABOR, EQUIPMENT AND INCIDENTALS NECESSARY TO REPLACE THE
LENSES AND THE DAMAGED CASTINGS OF THE RAISE PAVEMENT
MARKERS IN A SAFE AND EFFICIENT MANNER.

IT IS EXPECTED THAT THERE WILL NOT BE A BREAK IN THE
PROGRAM. HOWEVER IT IS DEPENDENT WHOLLY UPON THE RATE AT
WHICH THE WORK IS COMPLETED.

THE CONTRACTOR IS HEREBY NOTIFIED THAT, AT LEAST, SOME OF
THE MATERIALS USED ON THE CONTRACT AND THE WASTE GENERATED
THERE FROM OR THEREBY IS HAZARDOUS AND MUST BE HANDLED IN
STRICT ACCORDANCE WITH THE ENVIRONMENTAL RULES AND LAWS OF
THIS STATE. THE CONTRACTOR IS FULLY AND WHOLLY RESPONSIBLE
FOR OBTAINING ANY NECESSARY PERMITS AND FOR STRICTLY
COMPLYING WITH SAID RULES AND LAWS DURING THE LIFE OF THIS
PROJECT.

THERE MAY BE SEVERAL ROADWAY CONSTRUCTION PROJECTS WHOSE
CONTRACTORS ARE PERFORMING SIMILAR WORK AS PART OF THEIR
OVERALL CONTRACT DURING THE LIFE OF THIS CONTRACT.

SET-ASIDE
VENDOR RANKING : Contract was awarded on 03/09/09 to vendor ACCENT STRIPE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 599,976.70 92.3288% 100.0000%
1 ACCENT STRIPE INC, 3275 N BENZING RD, ORCHARD PARK, NY, 14127 S 649,826.30 100.0000% 108.3086%
2 TRAFFIC LINES INC, 5100 ASBURY RD, FARMINGDALE, NJ, 07727 S 997,958.90 153.5732% 166.3329%
3 ZONE STRIPING INC, P O BOX 568, GLASSBORO, NJ, 08028 S 1,033,333.37 159.0169% 172.2289%
I ( 0 ) [ ( 1) [ ( 2 )
|ENGINEER'S ESTIMATE | ACCENT STRIPE INC | TRAFFIC LINES INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
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FINAL
CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING PROJECT STATEWIDE
CALL ORDER : 001 CONTRACT ID : 29-083-04.01 COUNTIES STATEWIDE
LETTING DATE : 02/10/09 DISTRICT : M8
SET-ASIDE
I ( 0 ) | ( 1 ) I ( )
|ENGINEER'S ESTIMATE |ACCENT STRIPE INC | TRAFFIC LINES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 RAISED PAVEMENT MARKER RE-LENSING
| | |
0010 748643 100.000 EACH | 35.00000 3500.00 | 29.00000 2900.00 | 39.50000 3950.00
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
ASPHALT | | |
0020 748644 200.000 EACH | 35.00000 7000.00 | 29.00000 5800.00 | 39.50000 7900.00
RAISED PAVEMENT MARKER, YELLOW/RED | | |
0030 748645 400.000 EACH | 35.00000 14000.00| 24.50000 9800.00 | 39.50000 15800.00
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
0040 748646 400.000 EACH | 45.00000 18000.00 | 45.00000 18000.00| 49.50000 19800.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAYS, WHITE/RED ON | | |
ASPHALT | | |
0050 748647 50.000 EACH | 45.00000 2250.00 | 50.00000 2500.00 | 49.50000 2475.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED | | |
0060 748648 150.000 EACH | 45.00000 6750.00 | 50.00000 7500.00 | 69.50000 10425.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, WHITE/RED ON | | |
CONCRETE | | |
0070 748649 100.000 EACH | 38.00000 3800.00 | 40.00000 4000.00]| 59.50000 5950.00
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
CONCRETE | | |
0080 748650 50.000 EACH | 45.00000 2250.00 | 50.00000 2500.00 | 69.50000 3475.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED ON | | |
CONCRETE | | |
0090 748651 117.000 EACH | 35.00000 4095.00 | 30.00000 3510.00| 59.50000 6961.50
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
ON CONCRETE | | |
0100 748652 30500.000 EACH | 7.00000 213500.00] 6.80000 207400.00| 11.80000 359900.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED | | |
0110 748653 6242.000 EACH | 7.00000 43694.00 | 6.80000 42445 .60 | 11.80000 73655.60
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED | | |
0120 748654 22254.000 EACH | 7.00000 155778.00| 6.80000 151327.20] 11.80000 262597.20
| | |
| | |

LENSES, YELLOW/YELLOW
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COUNTIES : STATEWIDE

LETTING DATE : 02/10/09 DISTRICT : M8
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |ACCENT STRIPE INC |TRAFFIC LINES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0130 748656 11492.000 EACH | 7.85000 90212.20| 11.75000 135031.00] 13.80000 158589.60
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED, TURNPIKE | | |
0140 748657 4350.000 EACH | 7.85000 34147.50] 11.75000 51112.50] 13.80000 60030.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED, TURNPIKE | | |
0150 763563 LUMP | 1000.00000 1000.00] 6000.00000 6000.00] 6450.00000 6450.00
PERFORMANCE AND PAYMENT BOND | | |
SECTION TOTALS | $ 599,976.70| $ 649,826.30] $ 997,958.90
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 599,976.70| $ 649,826.30] $ 997,958.90
DBE GOALS | 0 % % %
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FINAL
CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING PROJECT STATEWIDE
CALL ORDER : 001 CONTRACT ID : 29-083-04.01 COUNTIES : STATEWIDE
LETTING DATE : 02/10/09 DISTRICT : M8
SET-ASIDE
I ( 3 ) I ( ) I ( )
| ZONE STRIPING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 RAISED PAVEMENT MARKER RE-LENSING
| | |
0010 748643 100.000 EACH | 26.95000 2695.00 | |
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
ASPHALT | | |
0020 748644 200.000 EACH | 26.95000 5390.00 | |
RAISED PAVEMENT MARKER, YELLOW/RED | | |
0030 748645 400.000 EACH | 26.95000 10780.00| |
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
0040 748646 400.000 EACH | 35.00000 14000.00| |
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAYS, WHITE/RED ON | | |
ASPHALT | | |
0050 748647 50.000 EACH | 35.00000 1750.00| |
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED | | |
0060 748648 150.000 EACH | 40.00000 6000.00 | |
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, WHITE/RED ON | | |
CONCRETE | | |
0070 748649 100.000 EACH | 35.00000 3500.00 | |
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
CONCRETE | | |
0080 748650 50.000 EACH | 40.00000 2000.00 | |
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED ON | | |
CONCRETE | | |
0090 748651 117.000 EACH | 40.00000 4680.00 | |
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
ON CONCRETE | | |
0100 748652 30500.000 EACH | 11.70000 356850.00] |
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED | | |
0110 748653 6242.000 EACH | 11.70000 73031.40| |
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED | | |
0120 748654 22254.000 EACH | 12.20000 271498.80| |
| | |
| | |
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FINAL
CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING PROJECT STATEWIDE
CALL ORDER : 001 CONTRACT ID : 29-083-04.01 COUNTIES : STATEWIDE
LETTING DATE : 02/10/09 DISTRICT : M8
SET-ASIDE
I ( 3 I ( ) I ( )
| ZONE STRIPING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0130 748656 11492.000 EACH | 17.20000 197662.40] |
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED, TURNPIKE | | |
0140 748657 4350.000 EACH | 17.20000 74820.00 | |
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED, TURNPIKE | | |
0150 763563 LUMP | 8675.77000 8675.77] |
PERFORMANCE AND PAYMENT BOND | | |
SECTION TOTALS | $ 1,033,333.37] $ | $
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 1,033,333.37] $ 0.00] $

o°

DBE GOALS | % | % |




